

Development Proposal (RFP)

Tokenized Investment Platform for Real-World Assets

Prepared by: Datuna Giorgadze

Date: March 2026

1. Introduction

This document outlines the requirements for developing an MVP (Minimum Viable Product) of a tokenized investment platform that enables users to invest in real-world assets such as:

- Gold mining projects
- Real estate projects

The platform will use blockchain technology to facilitate fractional ownership, token issuance, and profit distribution, while maintaining compliance through KYC/AML integration.

The purpose of this document is to provide potential development partners with a clear understanding of product scope, system architecture, and functional requirements for building a secure and scalable MVP.

2. Platform Overview

The platform will function as a tokenized investment marketplace where:

- Verified investors can browse projects
- Invest using stablecoins (e.g., USDT/USDC)
- Receive blockchain-based ownership tokens
- Track holdings and performance
- Receive profit distributions
- Resell tokens (within defined constraints)

The system will combine:

- Web platform (frontend + backend)
- Blockchain smart contracts
- Compliance infrastructure (KYC/AML)
- Treasury and distribution mechanisms

3. MVP Scope

The MVP will focus on delivering a fully functional investment platform with core capabilities while deferring advanced trading features to Phase 2.

3.1 Investor Features

- User registration and secure login
- KYC/AML verification (via provider such as Sumsub)
- Wallet connection (MetaMask, WalletConnect)
- Browse investment projects
- View project details:
 - funding goal
 - token price
 - expected returns
 - documentation
- Invest using stablecoins (USDT/USDC)
- Automatic token allocation upon investment
- Portfolio dashboard:
 - token holdings
 - performance tracking
- Transaction history
- Receive profit/dividend distributions
- Limited token transfer/resale (only to verified users)
- Profile and wallet management

3.2 Public / Visitor Features

- Landing pages and platform information
- Browse available projects
- View project summaries and statistics
- Access documentation and transparency materials
- Sign up / onboarding flow

3.3 Admin Features

- Secure admin authentication and role-based access
- Create and manage investment projects
- Configure per-project parameters:
 - token supply
 - minimum investment
 - lock period
 - profit distribution frequency

- incentive structures (if applicable)
- Upload project documents and audit reports
- Pause / resume investments
- Token mint / burn controls
- Monitor platform activity and transactions
- Manage investor accounts and verification status
- Manage treasury wallets
- Input and trigger profit distributions
- Maintain compliance records

4. Investment & Token Logic

The platform must support:

- Project-specific token issuance
- Allocation of tokens after successful investment
- Ownership tracking on-chain
- Transfer restrictions (only verified users)
- Lock periods before resale
- Project-specific rules for:
 - minimum investment
 - distribution frequency
 - incentive tiers
- Controlled resale logic (MVP-level, simplified)
- Smart contract-based dividend distribution

5. Treasury & Financial Flow

The MVP must implement a clear financial structure:

- Investor funds are routed to a multi-signature treasury wallet
- Backend system maintains a transaction ledger
- Admin inputs profit data generated off-chain
- Smart contracts distribute returns to token holders
- Full traceability between:
 - investments
 - token allocation
 - distributions

Future phases may introduce third-party custodial solutions.

6. Blockchain Requirements

The platform must support:

- Smart contracts for:
- token issuance per project
- ownership tracking
- transfer restrictions
- dividend distribution
- Stablecoin-based transactions (USDT/USDC)
- Wallet integration (MetaMask / WalletConnect)

Blockchain Options

- Polygon (preferred for stability, cost, and ecosystem)
- Solana (alternative for performance and low fees)

Final selection to be confirmed during architecture phase.

7. Technical Architecture

7.1 Frontend

- Framework: Next.js
- Responsive web platform
- Integration with wallet providers
- Investor and admin dashboards

7.2 Backend

- Node.js / Express.js
- REST API (JSON-based)
- Database:
- PostgreSQL (structured data)
- MongoDB (flexible data where needed)
- Responsibilities:
- user management
- KYC status handling
- project management
- transaction ledger
- admin controls
- distribution triggers

7.3 Blockchain Layer

- Smart contract development

- Integration via libraries (e.g., Ethers.js or equivalent)
- Secure contract deployment (testnet → mainnet)

7.4 Infrastructure

- AWS or equivalent cloud provider
- Docker / containerization
- Scalable deployment architecture

8. Compliance & Security

8.1 Compliance

- Integration with KYC/AML provider (e.g., Sumsub)
- Mandatory verification before:
 - investing
 - token transfers
- Support for global investors with compliance gating

8.2 Security Measures

- JWT-based authentication
- Data encryption (at rest and in transit)
- Secure API communication
- Role-based access control
- Smart contract security best practices
- Regular security audits
- Protection against unauthorized wallet interactions

9. Development Process

The development process should follow structured phases:

Phase 1: Architecture & Planning

- Finalize blockchain selection
- Define system architecture
- Confirm API and data structure

Phase 2: Blockchain Development

- Smart contract development
- Token logic implementation
- Testnet deployment

Phase 3: Backend Development

- API development
- Database implementation
- Business logic integration
- KYC integration

Phase 4: Frontend Integration

- Connect UI with backend and blockchain
- Wallet integration
- Dashboard implementation

Phase 5: QA & Testing

- Functional testing
- Security testing
- Performance testing

Phase 6: Deployment

- Production deployment
- Final validation
- Launch-ready system

10. Timeline

Estimated MVP development timeline:

3 to 4 months

Final timeline to be confirmed after architecture and scope validation.

11. Deliverables

At completion, the development team must provide:

- Fully functional web platform (investor + admin)
- Smart contract implementation
- Wallet integration
- KYC/AML integration
- Treasury and distribution logic
- Backend system and APIs
- Transaction ledger system
- Deployment-ready infrastructure
- Source code (frontend, backend, blockchain)

- Testing and QA documentation

12. Phase 2 (Future Enhancements)

The following features are intentionally excluded from MVP and planned for future phases:

- Advanced secondary marketplace
- Dynamic token pricing engine
- Order matching system
- Peer-to-peer trading mechanisms
- Advanced custodial solutions
- Full automation of project-side workflows

13. Assumptions

- Initial frontend prototype exists
- Project onboarding is manual in MVP
- Profit generation occurs off-chain
- Legal and regulatory licensing handled by platform operator
- Advanced trading features deferred to later phases

14. Support & Maintenance

- Post-launch support for bug fixing
- Security updates and monitoring
- System maintenance during initial period after deployment